
Rares Mitrache

This represents a simualtion of the submission of a storage project (UGS) in
Monaco.

1092

UGS-F-1092

Yes

UGS_Test_31 January

UGS

Test for Project Submission Webinar - main description of the project that will
appear in Annex A of TYNDP 2018 (minimum 103 characters wth spaces)

Monaco

Planned

UGS_promoters' name

Third Party Promoter

Utopia TSO

Yes

01/01/2018

1000

Yes

10

20

Yes

10

Test Name Test

test_email@entsog.eu

123456789

http://www.test.com

ENTSOG Publication

To ensure the project data are updated at least once per TYNDP or GRIP Publication, ENTSOG will, once per publication, reset the project data status to "Draft". Project having "Draft" status are not taken
into account in a publication. All that is needed for project to be approved is that is saved or re saved for a given publication and that all the controls are passed. If your project is not approved, that is
because some control were not passed. Please re check the form.

Comments on the Project in the context of the current
publication.

General Information

Project(System) Code

ENTSOG Project Code

Was the project item part of the last TYNDP?

Project Name

Infrastructure Type

Project Description

Project Host Country

Project Status

Promoter Legal Personality

Project Promoter Type.

Which Company will be the commercial operator
once your project is completed.

FID Status

When FID taken ? ...

Is your project only a Capacity Modification, which
does not require actual investment or construction
works ?

Estimated CAPEX (in million €)

Is this project CAPEX considered confidential?

CAPEX Range (in %)
%

Estimated OPEX (in million € per year)

Is this project OPEX considered confidential?

OPEX Range (in %)

%

Name of your representative in charge of the Project
submission

E-mail address of your representative in charge of the
Project submission

Phone number of your representative in charge of the
Project submission

Project Website

General Remarks
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C2 - Other type of companies (non-licensed/certified)

Test_NDP_Name

NDP_number/NDP_label

http://www.ndp.com

18/01/2018

Yes

UGS Monaco Promoter's name 100

Administrative Criteria

Storage Project Category please select one of the
following options

Company Existance (Pass-Fail Criteria)

Please attach Supporting document Browse...

Company Financial Strength (Pass-Fail Criteria)

Please attach Supporting document Browse...

Company Technical Expertise (Pass-Fail Criteria)

Please attach Supporting document Browse...

Please select one of the following options PCI (all)

National plan (under design and permitting, construction)

National plan (under consideration)

TSO agreement (construction) [please attach relevant documents below]

Feasibility study (under construction)

Decision for studies (under consideration) [please attach relevant documents below]

Please attach Supporting document Browse...

Please provide any additional comments

Inclusion in NDP

Is your project part of a National Development Plan
(NDP) ?

Please indicate the name of the NDP in which your
project is included

Please indicate the unique identification number of
your project in the NDP

Project NDP Website

NDP Release date ...

Enabled Projects

Is this project an internal enabler?

Enabled Projects LNG-N-463 Ghost Project - Fluxys LNG PCI

TRA-N-464 Ghost Project - Vörguteenus Paldiski LNG Terminal (Cancelled)

TRA-N-465 Ghost Project - Plinacro PCI

TRA-F-466 Ghost Project - GAZ-SYSTEM FID - Swinousjcie

TRA-N-467 Ghost Project - Gaslink PCI

Project Shareholders

Project Section Shareholder Name Shareholder Share

%
Add To Grid

Delete

Project of Common Interest(PCI) Label
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Yes

(2) I ask ENTSOG to use reference costs

(2) I ask ENTSOG to use reference costs

No

PCI List 2015

The project help to avoid demand curtailment in Monaco peak demand

Name

Position

email @Email

123456789

No

Variant 1 Description Variant 1 Yes

--Select-- Variant 1

Utopia TSO Utopia entry Operational Variant 1 2020 100 100

Is your project in the currently legal PCI list ?

PCI Name
Create a PCI Application

What are the priority corridors where the project is
assigned to ?

BEMIP Gas

NSI East Gas

NSI West Gas

SGC

Do you intend to apply for PCI label in the next PCI
round?  

If Yes, In the case CAPEX has been indicated as
confidential in General Information section, Please
section one of the following

If Yes, In the case OPEX has been indicated as
confidential in General Information section, Please
section one of the following

Do you confirm your intention to apply for the PCI
round as indicated during the Project Data Collection?

Was your project part of previous PCI Lists?

Does your project fulfill the PCI general criteria as
defined in Reg. 347/2013 Art.4 ?

Which specific criteria are fulfilled by your project ? Market Integration

Security of Supply

Sustainability

Competition

Please justify your answer.

Please indicate the name of your representative in
charge of the PCI process

Please indicate the position of your representative in
charge of the PCI process

Please indicate the e-mail address of your
representative in charge of the PCI process

Please indicate the phone number of your
representative in charge of the PCI process

Is the project also part of the latest Energy
Community PECI or PMI list?

Variant for Modelling

Variant Name Variant Description Considered for Modelling

Add To Grid

Delete

Increments in Entry/Exit Capacity (If you do not complete this section, your project cannot be modelled)

Operator Point
Flow

Direction
Status Variant

Commissioning
Year

Increment
(GWh/d)

Peak
Increment
(GWh/d)

Comment

Add To Grid

Delete
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Utopia TSO Utopia exit Operational Variant 1 2020 110 110

Storage and connecting pipe

PRJ-G-009 OR

Yes

UGS Monaco

Rock Cavern

Phase 1 10 0 0 10 No comment 2018

Phase 2 0 10 3 20 No comment 2020

No

04/01/2017

13/09/2017

http://www.CBCAwebsite.com

Delete

Technical Information

Indicate if your project is part of

Choose PRJ Group Create a new PRJ group

Is this a multi-phase project?

Type Specific Information - Storage

Name of the Storage facility

Type of the storage facility

Is this a multiple-cycle facility ?

Name of Project Phase
Increment of Working

Volume (mcm)
Increment of Withdrawal

Capacity (mcm/d)
Increment of Injection

Capacity (mcm/d)
Storage Expected Load

Factor of UGS on Yearly Basis Comments
Commissioning

year

%
Add To Grid

%
Delete

%
Delete

Gasification

In line with the definition of Gasification provided in
the Handbook, does your project contribute to the
gasification of a country or the gasification of a
specific area not reached yet by gas?

Cross Border Cost Allocation and Financial Assistance

Does your project have a CBCA decision by NRAs or
ACER ? Select one or more

Yes, we have submitted an investment request and have received a decision

No, we have submitted an investment request, but not received a decision yet

No, we have not submitted an investment request yet, but we do plan to submit it

No, we have not submitted an investment request yet, and we do not plan to submit it

No, we have not submitted an investment request yet, and we have not yet decided whether we will submit or not

{if option 1, 2 or 3} When the investment request was
submitted/or you plan to submit it?

...

If option 1), when was the decision taken? ...

If option 1), please provide CBCA Decision Website

If option 1), please list the countries identified from
the CBCA decision as net benefiting countries

!

#

?

Albania

Algeria
If option 1), please list the countries identified from
the CBCA decision as net cost bearers

!
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ݖ

Yes

15000

Yes

2500000

No

01/01/2015 01/06/2015

01/06/2015 01/01/2016

01/10/2015 01/07/2017

01/01/2018

01/08/2018 01/11/2019

01/01/2018

Please provide any additional comments

Have you already applied for financial support from
the Connecting Europe Facility (CEF)

(1) Yes, we have applied for CEF and we have received a decision

(2) Yes, we have applied for CEF, but we have not received a decision yet

(3) No, we have not applied for CEF

[If options 1) or 2) in above box list] Did your project
request Union financial assistance in the form of
grants for studies?

If yes, please indicate the amount

If options 1) or 2) Did your project request Union
financial assistance in the form of grants for works?

If yes, please indicate the amount

If option 3), Do you intend to apply for financial
support from the Connecting Europe Facility?

Yes, for studies only

Yes, for work only

Yes, for studies and works

No, we do not plan to apply

No decision yet taken

Have you received any financial support from funding
programmes other than CEF at European, regional or
national level?

Please Provide details

Please Provide any further relevant details

Project Schedule

Start End

Pre-Feasibility ... ...

Feasibility ... ...

FEED ... ...

Permitting Phase ... ...

Supply Contracts ...

FID ...

Construction ... ...

Date of grant obtention for studies/for works ...

Comments about the schedule, including Realisation
Conditions
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Delayed

Market Demand

Regulated

No

No

0

0

Regulated

Compared to previous TYNDP indicate if your project
is

Delay Explanation:

Benefits

Main Project Driver

Comments on the Main Project Driver

Comments about Project Benefits

Gas Sourcing

Algeria

Caspia/Azerbaijan

Libya

Norway

Russia

Israel

Turkey

LNG

LNG Country !

#

?

Albania

Algeria

Others

Third Party Access Regime

Considered TPA regime

Have you applied for a TPA exemption ?

Has the exemption been granted ?

If yes, which stage of the exemption has been
reached ?

Percentage in the Entry direction %

Percentage in the Exit direction %

Considered Tariff Regime

Other comments

Intergovernmental Agreement

Agreement Name Signed Date Description Other comments

Add To Grid
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Slow and complicated permitting procedure

...

Barriers in Implementation

Regulatory Framework Low rate of return

Low or zero-priced short-term capacity

Capacity quotas

Lack of proper transposition of Eu regulation

Other please specify

Permit granting

Financing Availability of funds and associated conditions

Amortization rates

Other please specify

Political

Market Lack of market support

Lack of market maturity

other, please specify

Other Barriers, please explain

Which incentives would support your project
implementation

Have you received additional regulatory incentives for
your PCI project

Legal Notice

By clicking here, the Project Promoter, hereby acknowledges, confirms or undertakes as relevant:
1) that the Project is submitted in the name and on behalf of the Project Promoter as identified in this form;
2) that the only mission of ENTSOG, in the framework of the Projects data collection, is to provide the Project Portal for the data collection procedure, this mission including the issuance by ENTSOG of
understandable explanation in the form of the Project Submission Handbook and other Supporting Documents;
3) that ENTSOG has provided all necessary means within the Project Portal to enable the Project Promoter to monitor the integration of the Project submissions;
4) that it has read and understood the Project Submission Handbook and the other supporting documents made available by ENTSOG as well as the ENTSOG “Practical implementation document for
developing the 10-year network development plan (TYNDP) 2018” and is aware of the consequences resulting from this documentation;
5) that the information submitted by the project promoters will be treated in accordance with the applicable regulations as well as with the ENTSOG “Practical implementation document for developing
the 10-year network development plan (TYNDP) 2018”
6) that the related data hereby submitted is exhaustive, accurate and up-to-date at the moment of the data submission and that ENTSOG cannot be held liable for the failure of the accuracy, the
correctness and/or the completeness of the data submitted via the Project Portal which is not attributable to ENTSOG. The Promoter consequently undertakes to indemnify, hold harmless and defend
ENTSOG from and against any claim, demand, cause of action, expense or liability arising out of any not exhaustive, not accurate and not up-to-date data submission which was directly and solely
attributable to the Promoter;
7) to submit and/or modify data during the scheduled data collection timeframe;
8) to actively monitor its data submissions and takes corrective actions in line with the automatic messages received within the Portal, resulting from the predefined Validation Rules (part of the Project
Submission Support Documents);
9) to take corrective actions when ENTSOG contacts by e-mail the Promoter with explanation by ENTSOG of the observed inconsistency or error based on the part of the Monitoring Activities (part of the
Project Submission Support Documents) ENTSOG undertakes to check;
10) to be aware (i) how ENTSOG models the Promoter’s topology in the network model, by checking the Report on Operator Topology and (ii) of the possibility to contact ENTSOG as defined in the Project
Submission Handbook, should the topology deemed to be inappropriate;
11) to be aware of the result of its capacity submission before and after the application of the lesser-of-rule (LoR) by checking the Reports Capacities Before/After LoR. It will in particular actively monitor
the projected capacities resulting from the Project Promoter’s data submission within the Data Portal for the duration of ENTSOG data collection exercises and to take action in the form of coordinating
with the adjacent operator(s) and/or adjusting the submitted data when deemed necessary by the Project Promoter and adjacent operator(s), in order to reduce as far as possible any mismatch in projected
capacity between the Project Promoter and adjacent operator(s) if applicable;
12) that ENTSOG cannot be held responsible in any way whatsoever for any impacts which may derive from the decisions of any bodies/authorities taken on the basis of the analysis prepared by ENTSOG
and realized with data submitted through the Project Portal;
13) that the registered User will be required to provide personal data for administrative purposes only and for the purposes of infrastructure project data submission related issues. Any personal data will
be used by ENTSOG to the extent legally authorised and complying with the law. ENTSOG will not use any personal data supplied for the above purpose for any marketing or sales activities or release the
data to a third party;

Page 7 of 8Projects -

31/01/2018file:///C:/Users/Rares.Mitrache/Documents/UGS_prefilled_template.htm



Submit

14) that the information submitted by the project promoters will be treated accordingly with the provision of the ENTSOG “Practical implementation document for developing the 10-year network
development plan (TYNDP) 2018”. However, with regards to CAPEX and OPEX information, ENTSOG shall disclose such data if required by Court. In this case ENTSOG will inform as soon as possible the
Promoter of that request and of the concerned data;
15) that, unless differently specified in the ENTSOG “Practical implementation document for developing the 10-year network development plan (TYNDP) 2018”, information and data submitted through
this Project Portal in the framework of Regulations 715/2009 and 347/2013 will be treated as non-confidential by nature, will be published in the TYNDP, as it has been the case during previous TYNDPs
as well and could be transmitted to ACER, EC and NRAs as the case may be.

I Confirm

MAP

Please upload a map of your project MAP_Presentation1.pptx Delete Map

Upload Document

Please upload any additonal document Browse...
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